STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

03/ 14/ 02
12- 0A4404

B I

12- ORA-5-5.8/5.9

478, 000. 00 AMOUNT UNDER

SUMMARY

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 21 FUND TOTAL HB4AN 514, 000
NUMBER OF BI DDERS 11 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 371,390.70 10

2 381, 496. 00 9

3 405, 484. 75 4

4 406, 629. 00 1

5 412,114.00 11

I'N ORANGE CCOUNTY I N DANA PO NT AT
NORTHBOUND CAM NO DE ESTRELLA

W DEN RAMPS

106, 609. 30

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

03/ 18/ 02
CONTRACT CODE ' C !
47 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

135

PERCENT UNDER EST 22. 30

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

D WPOAELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334-1406
LAPCO | NC

1381 WARNER AVENUE STE F
TUSTIN CA 92780

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

ALL AVERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229
GCl CONSTRUCTI ON | NC

245 FI SCHER AVENUE STE B3
COSTA MESA CA 92626

FAX

FAX

FAX

FAX

FAX

909 356- 8880
00532499
909 356-1299

714 259-7904
00603052
714 259-7952

714 578-9600
00747612
714 578-9672

909 736- 7600
00267073
909 736- 7646

714 957-0233
00755356
714 540-1148

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AM:

362, 926. 47
CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



12- 0A4404
12- ORA-5-5
03/ 14/ 02

6

10

11

421, 617.

423, 834.

450, 594.

482, 368.

485, 000.

557, 159.

00

00

55

21

00

99

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911
CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747
M AHMADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET

ORANGE CA 92868

R J NOBLE COWVPANY

P O BOX 620
ORANGE CA 92856
TERRA PACI FI C | NCORPORATED

1210 E GREEN STREET
PASADENA CA 91106
EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

FAX

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

626 960-9502
00387331
626 960- 3887

714 538-5156
00743775
714 538-5157

714 637- 1550
00782908
714 637-6321

626 585-0805
00802429
626 585-1847

562 599-5841
00688659
562 591-7485

Bl D245
PAGE 2
03/ 18/ 02
SB PREF CLAI MED

BID 1S OVER SBP

PREFERENCE LI M TS
CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



12- 0A4404
12- ORA-5-5
03/ 14/ 02
LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
03/ 18/ 02
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

BAXTER GRI FFI N

STANTON CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

REYCO SM TH AND REYNOLDS EROSI ON CONTROL
CORONA CA

ELECTRI CAL
ASPHALT CONCRETE

I RRI GATI ON



12- 0A4404 Bl D245

12- ORA-5-5 PAGE 4
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG ( PARTI AL)

Rl VERSI DE CA

MARI NA LANDSCAPE LANDSCAPI NG ( PARTI AL)

ANAHEI M CA

ORANGE COUNTY STRI PI NG STRI PI NG ( PARTI AL)

ORANGE CA

RI CK FOALER CONSTRUCTI ON CHANGEABLE MESSAGE SI GN BOARDS ( PARTI AL)
JULI AN CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

NI POMO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ALL AMERI CAN ASPHALT COLD PLANE

CORONA CA

BAXTER GRI FFI N COVPANY ELECTRI CAL

STANTON CA

HYDROSPROUT TEMPCRARY MULCH

ESCONDI DO CA

REYCO SM TH AND REYNOLDS EROSI ON CONTROL PLAN=

TI NG AND | RRI GATI ON
CORONA CA

CONTI NUED ON NEXT PAGE



12- 0A4404
12- ORA-5-5
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
03/ 18/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ROBERT B LONGWAY
HACI ENDA HEI GHTS CA
SO CAL STRI PI NG
HUNTI NGTON BEACH CA
V AND E TREE SERVI CE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

STRUCTURES
STRI PI NG
CLEARI NG AND GRUBI NG
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

MARI NA LANDSCAPE

I RVINE CA

MOORE S| GNALS AND LI GHTI NG
ANAHEI M HI LLS CA

ROBERT LONGWAY

HACI ENDA HEI GHTS CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COMPANY

RI ALTO CA

THOVAS AND PRATT

PI NOLE CA

CONTI NUED ON NEXT PACE

I NSTALL BERM

LANDSCAPI NG AND | RRI GATI ON
METERI NG AND LI GHTI NG
STRUCTURES

SI GNS AND TRAFFI C CONTROL
STRI PI NG AND NMARKI NG

LEAD COVPLI ANCE



12- 0A4404
12- ORA-5-5
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
03/ 18/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

V AND E TREE SERVI CE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

A C DI KE COVPANY

ASPHALT CONCRETE DI KE

LI NCOLN CA

BAXTER GRI FFI N ELECTRI CAL
STANTON CA

BOB WETZEL CONCRETE CONCRETE STRUCTURES
SANTA ANA CA

CANYON HYDROSEEDI NG HYDROSEEDI NG
Rl VERSI DE CA

EBS CONCRETE
CORONA CA

ORANGE COUNTY STRI PI NG STRI PI NG
ORANGE CA

PALM CANYON ASPHALT

YUCAI PA CA

REYCO SM TH AND REYNOLDS EROSI ON CONTROL LANDSCAPI NG

CORONA CA



12- 0A4404 Bl D245
12- ORA-5-5 PAGE 7
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CALMEX ENG NEERI NG ASPHALT CONCRETE
Rl VERSI DE CA
MOORE S| GNALS AND LI GHTI NG ELECTRI CAL
ANAHEI M HI LLS CA
ORANGE COUNTY STRI PI NG STRI PI NG
ORANGE CA
REYCO SM TH AND REYNOLDS EROSI ON CONTROL PLANTI NG AND | RRI GATI ON
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MOORE S| GNAL AND LI GHTI NG ELECTRI CAL
ANAHEI M HI LLS CA
REYCO SM TH AND REYNOLDS EROCSI ON CONTROL LANDSCAPI NG
CORONA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 REYCO SM TH AND REYNOLDS EROSI ON CONTROL I TEMS 22 THRU 25 ( PARTI AL)

CORONA CA
SOCAL STRI PI NG
HUNTI NGTON BEACH CA

I TEMS 5, 6 AND 37 THRU 43 (PARTIAL)



12- 0A4404
12- ORA-5-5
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
03/ 18/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAXTER GRI FFI N COVPANY
8210 MONRCE

STANTON CA 90680

BOB WETZEL CONCRETE | NC
1419 KEEGAN

SANTA ANA CA 92701

MARI NA LANDSCAPE

1100 E KATELLA AVENUE
ANAHEI M CA

MARNE CONSTRUCTI ON

748 N POPLAR STREET
ORANGE CA 92868
PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266

RI VERSI DE CA 92502
SUDHAKAR COVPANY

1450 FI TZGERLAD AVENUE
RI ALTO CA 92376

THOVAS AND PRATT

1564 A FI TZGERLAD DRI VE
PINOLE CA 94464

V AND E TREE SERVI CE

P O BOX 3280

ORANGE CA 92857

ELECTRI CAL

Pl PE AND STRUCTURES

LANDSCAPI NG

CONCRETE

COLD PLANI NG

STRI PI NG

CHANGEABLE MESSAGE SI GNS

TREE REMOVAL AND CLEARI NG



12- 0A4404
12- ORA-5-5
03/ 14/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
03/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

ALL WORLD PROCUREMENT
CLOVI S CA

BAYWOOD ENVI RONMENTAL

SAN RAFAEL CA

MOORE ELECTRI CAL

CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

ROBERT B LONGWAY

HACI ENDA HEI GHTS CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL

LEAD COVPLI ANCE PLAN

ELECTRI CAL

LANDSCAPI NG

COLD M LL

M NOR CONCRETE AND STRUCTURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

ALL AMERI CAN ASPHALT
CORONA CA

MARNE CONSTRUCTI ON
ORANGE CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE
GRI NDI NG AND COLD PLANE

CONCRETE



12- 0A4404 Bl D245

12- ORA-5-5 PAGE 10
03/ 14/ 02 03/ 18/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCR=
I PTION OF PORTI ON OF WORK SUBCONTRACTED
06 MOORE S| GNALS AND LI GHTI NG ELECTRI CAL

ANAHEI M HI LLS CA
REYCO SM TH AND REYNOLDS EROSI ON CONTROL | NC LANDSCAPI NG AND | RRI GATI ON
CORONA CA
SOUTHERN CALI FORNI A STRI PI NG STRI PI NG

HUNTI NGTON BEACH CA



12- 0A4404 Bl D245

12- ORA-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 14/ 02 03/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
1 (S) 074026 TEMPORARY MULCH HA 0.7 1. 00 0.70
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 000. 00* 4,000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
4 120120 TYPE 111 BARRI CADE EA 7 100. 00 700. 00
5 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 9.4 75. 00 705. 00
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 780 2.00 1, 560. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 21 40. 00 840. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 1, 000. 00 3, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 433 40. 00 17, 320. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 12 350. 00 4, 200. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 360 10. 00 3, 600. 00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 73 10. 00 730. 00
STRI PE
13 150806 REMOVE Pl PE M 11.5 60. 00 690. 00
14 150820 REMOVE | NLET EA 3 600. 00 1, 800. 00
15 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 3 150. 00 450. 00
16 (S) 023233 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,055 4.00 8, 220. 00
(105 MM MAXI MUM)
17 153214 REMOVE CONCRETE CURB M 35 20. 00 700. 00
18 153218 REMOVE CONCRETE S| DEWALK M2 40 10. 00 400. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
20 190101 ROADVAY EXCAVATI ON VB 3, 290 20. 00 65, 800. 00
21 (S) 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 15, 000. 00* 15, 000. 00
22 (S) 200001 HI GHMAY PLANTI NG LS LUVMP SUM 11, 000. 00* 11, 000. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3, 000. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
25 208732 250 MM CORRUGATED HI GH DENSI TY M 12 300. 00 3, 600. 00
POLYETHYLENE Pl PE CONDUI T
26 260201 CLASS 2 AGGREGATE BASE VB 15 100. 00 1, 500. 00
27 390103 ASPHALT CONCRETE ( TYPE B) TONN 1,979 50. 00 98, 950. 00
28 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 355 10. 00 3, 550. 00
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 27 10. 00 270. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.8 1, 800. 00 6, 840. 00
31 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
32 650075 600 MM REI NFORCED CONCRETE Pl PE M 6 300. 00 1, 800. 00
33 664014 450 MM CORRUGATED STEEL Pl PE M 11.5 200. 00 2, 300. 00
(1.63 MV THI CK)
34 731502 M NOR CONCRETE (M SCELLANEOUS VB 8 400. 00 3, 200. 00

CONSTRUCTI ON)



12- 0A4404 Bl D245

12- ORA-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
03/ 14/ 02 03/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D ANOUNT

35 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 888 2.00 1,776.00

36 (S) 820107 DELI NEATOR ( CLASS 1) EA 5 30. 00 150. 00

37 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 12 60. 00 720. 00

38 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 612 2.00 1, 224.00

39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 40 3.00 120. 00

40 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 145 3.00 435. 00
(BROKEN 3.66 M- 0.92 M

41 (S) 840660 PAI NT PAVEMENT MARKI NG MR 28 20. 00 560. 00

42 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 56 3.00 168. 00

43 (S) 850103 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 49 4.00 196. 00
TYPE Q

44 (S) 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 29 4.00 116. 00
TYPE H)

45 (S) 860401 LI GHTI NG LS LUMP SUM 4,000. 00* 4,000. 00

46 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 8, 000. 00* 8, 000. 00

47 999990 MOBI LI ZATI ON LS LUMP SUM 37, 000. 00* 37, 000. 00

TOTAL 371, 390. 70



[ TEMl

O©CoOoO~NOOUAWNE

12- 0A4404

12- ORA-5-5 SUMMARY OF REMAI NI NG BIl DDE
03/ 14/ 02
------------------------------- e ey e e e P L L P S CEEPREPE e
SECOND THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT | Bl D
------------------------------- [ o |
8, 000. 00 5600. 00| 9, 900. 00 6930. 00| 8, 300. 00
5, 000. 00* 5000. 00| 4, 000. 00* 4000. 00| 3, 000. 00*
25, 000. 00* 25000. 00| 18, 000. 00* 18000. 00| 7,700. 00*
100. 00 700. 00| 90. 00 630. 00| 85. 00
30. 00 282. 00| 23.00 216. 20| 190. 00
6. 00 4680. 00| 1.75 1365. 00| 5.25
25.00 525. 00| 50. 00 1050. 00| 36. 00
2,500. 00 7500. 00| 5, 000. 00 15000. 00| 1, 800. 00
40. 00 17320. 00| 55. 00 23815. 00| 47.00
250. 00 3000. 00| 160. 00 1920. 00| 165. 00
5.00 1800. 00| 16. 00 5760. 00| 10. 00
110. 00 8030. 00| 21.00 1533. 00| 93. 00
56. 00 644. 00| 135. 00 1552. 50| 36. 00
600. 00 1800. 00| 1, 100. 00 3300. 00| 230. 00
150. 00 450. 00| 125. 00 375. 00| 130. 00
3.60 7398. 00| 3.60 7398. 00| 3.00
40. 00 1400. 00| 47.00 1645. 00| 30. 00
35. 00 1400. 00| 22.00 880. 00| 18. 00
16, 000. 00* 16000. 00| 31, 000. 00* 31000. 00| 34, 200. 00*
18. 00 59220. 00| 20. 00 65800. 00| 18. 20
2,500. 00* 2500. 00| 2,785. 00* 2785. 00| 44, 000. 00*
7, 600. 00* 7600. 00| 12, 300. 00* 12300. 00| 8, 500. 00*
5, 000. 00* 5000. 00| 3, 200. 00* 3200. 00| 5, 000. 00*
19, 000. 00* 19000. 00| 16, 300. 00* 16300. 00| 19, 960. 00*
265. 00 3180. 00| 190. 00 2280. 00| 215. 00
200. 00 3000. 00| 50. 00 750. 00| 240. 00
50. 00 98950. 00| 48. 00 94992. 00| 54. 00
12.00 4260. 00| 14. 75 5236. 25| 10. 00
12.00 324. 00| 14.75 398. 25| 10. 00
1,110. 00 4218. 00| 3, 100. 00 11780. 00| 2,200. 00
180. 00 180. 00| 100. 00 100. 00| 265. 00
290. 00 1740. 00| 1, 450. 00 8700. 00| 300. 00
150. 00 1725. 00| 920. 00 10580. 00| 170. 00
650. 00 5200. 00| 550. 00 4400. 00| 460. 00
2.00 1776. 00| 1.80 1598. 40| 2.00
26. 00 130. 00| 35. 00 175. 00| 26. 00
60. 00 720. 00| 39. 00 468. 00| 52. 00
3.00 1836. 00| 2.15 1315. 80| 1.00
6. 00 240. 00| 3.85 154. 00| 3.20

Bl D245
PAGE 13
03/ 18/ 02
FI FTH

BI D AMOUNT
6, 200. 00 4340
3, 200. 00* 3200
18, 000. 00* 18000
100. 00 700
70. 00 658
2.00 1560
51. 00 1071
3, 700. 00 11100
56. 00 24248
540. 00 6480
31.00 11160
33.00 2409
55. 00 632
700. 00 2100
200. 00 600
4.50 9247
20. 00 700
48. 00 1920
16, 000. 00* 16000
21. 00 69090
13, 000. 00* 13000
8, 500. 00* 8500
5, 300. 00* 5300
21, 000. 00* 21000
85. 00 1020
170. 00 2550
45. 00 89055.
8. 00 2840.
8. 00 216.
2, 000. 00 7600
200. 00 200
320. 00 1920
320. 00 3680
720. 00 5760
3.00 2664.
90. 00 450.
70. 00 840.
2.00 1224.
3.00 120.



12- 0A4404

12- ORA-5-5
03/ 14/ 02
SECOND
BI D AMOUNT
6. 00 870
30. 00 840.
3.00 168
5. 00 245
5. 00 145.
4, 000. 00* 4000
7,900. 00* 7900
38, 000. 00* 38000
381, 496. 00

SUMMARY OF REMA
T e P L e OPTPLPEPEPE |
TH RD
| BI D ANOUNT
Ot TECE e EERPEPEPE |
.85 558
32.00 896
35 243
75 379
75 224.
3, 900. 00* 3900
8, 600. 00* 8600
21, 000. 00* 21000

405, 484. 75

| NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D ANOUNT
_______________________________ |

25] 2.00 290

00| 16. 00 448

60| 4.00 224

75| 4.00 196

75| 4.00 116.

00| 5, 630. 00* 5630

00| 10, 000. 00* 10000

00| 10, 700. 00* 10700

406, 629. 00

Bl D245
PAGE 14
03/ 18/ 02
FI FTH
BI D AMOUNT
3.00 435
21. 00 588
3.00 168
6. 00 294
6. 00 174
4, 000. 00* 4000
9, 000. 00* 9000
44, 300. 00* 44300
412, 114.00



| TEM

O©CoOoO~NOOUAWNE

12- 0A4404
12- ORA-5-5
03/ 14/ 02

16000.
95410
6000
12000.
4000
19000.
3360
1500
108845.
3195.
243.
7600

2250
1495.
3760
1332.
425.

1224.
120.

SUMMARY

OF

REMA

N

NG BI DDERS
_______________________________ [
El GHATH
BI D AMOUNT
_______________________________ |

10, 000. 00 7000
9, 450. 00* 9450
25, 000. 00* 25000
50. 00 350
55. 00 517
3.00 2340
45. 00 945
4, 000. 00 12000
55. 00 23815
450. 00 5400
10. 00 3600
55. 00 4015
50. 00 575
500. 00 1500
55. 00 165
5.00 10275
15. 00 525
15. 00 600
16, 000. 00* 16000
28.00 92120.
7,500. 00* 7500
12, 500. 00* 12500
3, 700. 00* 3700
17, 450. 00* 17450
250. 00 3000
70. 00 1050
55. 00 108845
15.00 5325.
35.00 945.
650. 00 2470
250. 00 250
300. 00 1800
250. 00 2875.
650. 00 5200
5.25 4662.
45. 00 225.
50. 00 600
2.15 1315.
3.50 140.

Bl D245
PAGE 15
03/ 18/ 02
NI NTH
BI D AMOUNT
853. 00 597
3, 100. 00* 3100
13, 800. 00* 13800
97. 00 679
81. 00 761
5. 40 4212
37. 80 793
4,645. 00 13935
40. 40 17493
180. 00 2160
14.50 5220
54. 00 3942
136. 00 1564
1, 340. 00 4020
178. 00 534
3.80 7809
24.62 861
16. 14 645
32, 400. 00* 32400
56. 71 186575
3, 510. 00* 3510
8, 200. 00* 8200
5, 150. 00* 5150
20, 200. 00* 20200
83. 00 996
117.00 1755
48. 19 95368
11.23 3986
11.23 303
2,345.00 8911
405. 00 405
400. 00 2400
372.00 4278
680. 00 5440
2.86 2539
54. 00 270
54. 00 648
1.08 660
3.24 129



12- 0A4404 Bl D245
12- ORA-5-5 SUMMARY OF REMAINING BIDDERS PAGE 16
03/ 14/ 02 03/ 18/ 02
——————————————————————————————— R R e T Ty EE T T T TR PP R PPN ERREEPRERTRS
SI XTH | SEVENTH | El GHTH | NI NTH
BI D AVOUNT | BI D AMOUNT | BI D AMOUNT | BI D AVOUNT
------------------------------- R R I B LR LR
3.00 435. 00| 2.00 290. 00| 3.75 543. 75| 2.16 313. 20
20. 00 560. 00| 15. 00 420. 00| 32.00 896. 00| 16. 20 453. 60
2.00 112. 00| 3.00 168. 00| 4.25 238. 00| 3.24 181. 44
6. 00 294. 00| 3.00 147. 00| 8. 00 392. 00| 3.24 158. 76
6. 00 174. 00| 3.00 87. 00| 8. 00 232. 00| 3.24 93.96
5, 000. 00* 5000. 00| 4,000. 00* 4000. 00| 5, 300. 00* 5300. 00| 3, 879. 36* 3879. 36
9, 800. 00* 9800. 00| 9, 000. 00* 9000. 00| 9, 948. 00* 9948. 00| 8, 533. 08* 8533. 08
37, 000. 00* 37000. 00| 37, 000. 00* 37000. 00| 37, 000. 00* 37000. 00| 2, 500. 00* 2500. 00
421, 617. 00 423, 834. 00 450, 594. 55 482, 368. 21



12- 0A4404 Bl D245

12- ORA-5-5 SUMMARY OF REMAINING BIDDERS PAGE 17
03/ 14/ 02 03/ 18/ 02
R PP CPTPTPLPLPE R e E T EP e TPLPEPEPE
| TEM TENTH | ELEVENTH
| Bl D AMOUNT | Bl D ANOUNT
R e e EE L EPePE R et E EEE L PEPE
1] 9, 500. 00 6650. 00| 5, 700. 00 3990. 00
2 | 11, 700. 00* 11700. 00| 4,700. 00* 4700. 00
3| 28, 000. 00* 28000. 00| 45, 000. 00* 45000. 00
4 | 280. 00 1960. 00| 100. 00 700. 00
5 | 32.00 300. 80| 80. 00 752. 00
6 | 6. 00 4680. 00| 5. 60 4368. 00
7 67.00 1407. 00| 39. 00 819. 00
8 | 7, 000. 00 21000. 00| 4,000. 00 12000. 00
9 | 90. 00 38970. 00| 100. 00 43300. 00
10 | 830. 00 9960. 00| 175. 00 2100. 00
11 | 18. 00 6480. 00| 11.00 3960. 00
12 | 123.00 8979. 00| 160. 00 11680. 00
13 | 152. 00 1748. 00| 160. 00 1840. 00
14 | 1, 100. 00 3300. 00| 600. 00 1800. 00
15 | 157. 00 471. 00 140. 00 420. 00
16 | 8.00 16440. 00| 5.00 10275. 00
17 | 100. 00 3500. 00| 20. 00 700. 00
18 | 89. 00 3560. 00| 20. 00 800. 00
19 | 17, 688. 20* 17688. 20| 15, 000. 00* 15000. 00
20 | 23.00 75670. 00| 50. 00 164500. 00
21 | 2, 700. 00* 2700. 00| 10, 000. 00* 10000. 00
22 | 16, 000. 00* 16000. 00| 13, 000. 00* 13000. 00
23 | 2, 800. 00* 2800. 00| 3, 900. 00* 3900. 00
24 | 19, 000. 00* 19000. 00| 20, 000. 00* 20000. 00
25 | 800. 00 9600. 00| 300. 00 3600. 00
26 | 56. 00 840. 00| 174. 00 2610. 00
27 | 53. 00 104887. 00| 60. 50 119729. 50
28 | 14.00 4970. 00| 8.26 2932. 30
29 | 44.00 1188. 00| 8.00 216. 00
30 | 2, 000. 00 7600. 00| 1, 485. 00 5643. 00
31 | 200. 00 200. 00| 280. 00 280. 00
32 | 850. 00 5100. 00| 500. 00 3000. 00
33 | 280. 00 3220. 00| 785. 00 9027. 50
34 | 560. 00 4480. 00| 700. 00 5600. 00
35 | 2.00 1776. 00| 2.25 1998. 00
36 | 68. 00 340. 00| 30. 00 150. 00
37 | 67.00 804. 00| 55. 00 660. 00
38 | 4.00 2448. 00| 1.12 685. 44
39 | 7.00 280. 00| 3.00 120. 00
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03/ 14/ 02

5, 200. 00*
10, 500. 00*
16, 000. 00*

SUMMARY OF REMAI
| _______________________________
| ELEVENTH

ANOUNT | BI D ANOUNT
| _______________________________

1015. 00| 2.25 326. 25
952. 00| 17.00 476. 00
168. 00| 3.00 168. 00
294. 00| 3.00 147.00
174. 00 3.00 87. 00
5200. 00| 4, 700. 00* 4700. 00
10500. 00| 9, 400. 00* 9400. 00
16000. 10, 000. 00* 10000. 00
485, 000. 00 557, 159. 99
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